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CSC - Corrugated Steel Culvert

Station

(Feet) Grade Spur A — New Construction — Spur Road-1.33 mi.

0+00 4% Favorable Begin new construction at the junction of Spur A and Main Street
(mile marker 2.1). Road prism will follow existing roadbed and
grade, while shifting into the hillside to allow sufficient drainage
and gaining separation from the Class Il stream.

39+70 6% Favorable Remove corduroy material and install 18"x36’ CSC #1, in a
draw.

40+15 5% Favorable Install 18"x48’ CSC #2 relief pipe.

51+90 6% Favorable Install 18’x40’ CSC #3 relief pipe.

55+65 7% Favorable Road merges with old existing ridge road. Log continues to the
left.

65+90 3% Favorable Road leaves ridge road on the left adjacent to sale boundary.

70+15 Construct landing and turnaround. End new construction. End
Spur A.

Station

(Mile) Spur B — Road opening — Spur Road-0.50 mi.

0.00 Begin road opening at the junction of Spur B and Main Street
(mile marker 2.3).

0.05 Junction with Spur B-1 on right.

0.22 Junction with Spur B-2 on right.

0.28 Road junction, log continues to the right/northeast.

0.50 Sale boundary on right. Construct turnaround. End road
opening. End Spur B, road continues.

Station

(Feet) Grade Spur B-1 — New Construction — Spur Road  0.18 mi.

0+00 4% Favorable. Begin new construction at the junction of Spur B and Spur B-1,
station 0.05 on Spur B. Widen approach to allow safe truck
turnaround.

4+00 0% Merge with existing trail.

7+00 7% Adverse. Leave trail and drop around ridge.

9+30 Construct landing and turnaround. End new construction. End
Spur B-1.
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Station

(Feet) Grade Spur B-2 — New Construction — Spur Road  0.28 mi.

0+00 8% Favorable Begin new construction at the junction of Spurs B and B-2,
station 0.22 on Spur B.

1+35 Pull low edge into road surface to create an out sloped road.

2+75 6% Favorable Leave old trail.

6+25 1% Adverse Merge with old roadbed.

10+00 8% Favorable Road leaves old roadbed.

11+35 6% Adverse Road crosses ridge.

13+00 Install 18”’x36’ CSC #4 relief pipe in draw.

14+75 Construct landing and turnaround adjacent to boundary. End

new construction. End Spur B-2.



