Elk Wolf Ton

CR600218
Development Summary:
Road Distance New . Road Road . . . .
Name/Type (Milesffeet) | Construction Reconstruction Opening Abandonment Brushing | Drainage | Surfacing | Erosion Total
319E 1.38 $1,162.72 $1,16
319E3 1.33 $1,123.68 $1,124|
379C 1.29 $1,364.00 $1 ,364|
379C1 242 $12,290.88 $12,291
Unspecified
csc*
Totals 6.42 $0 $12,291 $3,650 $0 $0 $0 $0 $0 $15,941
Note: All totals are rounded to the nearest dollar. Gate/Bridge/Etc.. |
*CSC - Corrugated Steel Culvert
Mobilization/Demobilization: || $ 7,040
$22,981

Total Road Developments (Rounded):




