
Elk Wolf Ton

CR600218
Development Summary:

319E 1.38 $1,162.72 $1,163

319E3 1.33 $1,123.68 $1,124

379C 1.29 $1,364.00 $1,364

379C1 2.42 $12,290.88 $12,291

Unspecified 
CSC*

Note:  All totals are rounded to the nearest dollar. Gate/Bridge/Etc…

*CSC - Corrugated Steel Culvert

Mobilization/Demobilization:  7,040$        

       Total Road Developments (Rounded):  
$22,981

Totals 6.42 $0 $12,291 $3,650 $0 $0 $0 $0 $0 $15,941
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